Vendor is required to provide firm, fixed price quote separately for Phase I, II and III.

Draft of February 15, 1999

Statement of Work

For

Prototype of ATLAS Pixel Support Frame

Materials

Lawrence Berkeley National Laboratory or other parties will supply the following materials to the vendor for construction of the items listed below(Phase I-III). Unused materials as listed below will remain the property of the LBNL or other supplying parties.

1. YLA Cellular UCF-83-1/4-2.5 lb/ft3 graphite/fiber honeycomb

2. Carbon foam core from ERG(need more here)

3. TBD

Scope

The Scope of Work is divided into three Phases as described below. Phase I must be successfully completed to the satisfaction of LBNL before proceeding to Phase II. Similarly, Phase II must be successfully completed to the satisfaction of LBNL before proceeding to Phase III.

Phase I

Vendor will test facing material(TBD) to verify modulus and provide a written report to LBNL.

The vendor will fabricate three test panels as shown in DWG(TBD). Two panels will be fabricated using YLA UCF-83-1/4-2.5 lb/ft3 graphite-fiber honeycomb and one panel will be fabricated using carbon foam.

Panels will be delivered to LBNL or to another designated party for test.

After testing, panels will be returned to vendor for cutouts. The precise cutout pattern will be specified after completion of panel testing but will be similar to those shown in DWG(TBD).

Phase II

Vendor will fabricate tooling for manufacture of items x, y and z as shown on DWG(TBD). 

Vendor will produce these items with pre-preg material(TBD). Sections of item ? will be delivered to LBNL for tests.

Vendor will join two panels manufactured in Phase I selected by LBNL.

LBNL will be responsible for shipment of assembled piece and subsequent testing.

Phase III

Vendor will fabricate eight(8) panels with the core material selected from the Phase I and Phase II studies.

Vendor will fabricate remainder of corner and end block members(DWG TBD)

Vendor will fabricate tooling necessary for assembly of octagonal frame as shown in DWG TBD

Vendor will assemble octagonal frame.

LBNL will be responsible for shipment of assembled frame and subsequent testing.

